## **Skokie Park District**

Timber Ridge Park Playground Renovation Bid Tabulation August 9, 2016

| Item   | <u>Unit</u> | Unit Price  | <u>Quantity</u> | <b>BDG Estimate</b> | Elanar                   | Kenneth     |
|--|-------------|-------------|-----------------|---------------------|--------------------------|-------------|
| A. Demolition and Removals                                     |             |             |                 |                     |                          |             |
| <ol> <li>Salvage/Remove Existing EWF</li> </ol>                | LS          | \$6,000.00  | 1               | \$6,000.00          | \$5,250.00               | \$9,320.00  |
| B. Grading & Excavation  |             |             |                 |                     |                          |             |
| 1. Cuts/Fills  | LS          | \$1,000.00  | 1               | \$1,000.00          | \$1,200.00               | \$5,108.00  |
| C. Playground Equipment  |             |             |                 |                     |                          |             |
| 1. Playground Equipment Installation                           | LS          | \$16,000.00 | 1               | \$16,000.00         | \$12,900.00              | \$13,240.00 |
| D. Play Surfacing  |             |             |                 |                     |                          |             |
| 1. Respread Salvaged EWF                                       | LS          | \$4,625.00  | 1               | \$4,625.00          | \$1,500.00               | \$2,500.00  |
| 2. New Engineered Wood Fiber                                   | LS          | \$6,000.00  | 1               | \$6,000.00          | \$5,800.00               | \$6,228.00  |
| E. Bonding, Insurance, General Conditions, Overhead and Profit |             |             |                 |                     |                          |             |
| 1. Bonding, Insurance and General Condit                       | ions        |             |                 | \$1,600.00          | \$570.00                 | \$972.00    |
| 2. Overhead and Profit   |             |             |                 | \$2,500.00          | Included                 | \$1,148.00  |
| Addendum #1  |             |             |                 |                     |                          |             |
| 1. 6' High Temporary Construction Fencing                      | g LS        | \$2,000.00  | 1               | \$2,000.00          | \$1,710.00               | \$0.00      |
| Base Bid Total Cost  |             |             |                 | \$39,725.00         | <mark>\$28,930.00</mark> | \$38,516.00 |