During Work Hours		Base Bid + Rubberized	Base Bid + Ceramic Tile east hallway	Base Bid + Rubberized	Board Room only	Total Cost of Alternate 3 + Alternate 4
Rockford/Carpetland	\$37,500.00	\$51,100.00	\$41,500.00	\$56,400.00	\$5,600.00	\$62,000.00
Scharm Carpeting	\$26,081.50	\$37,788.00	\$28,410.50	\$40,117.00	\$6,459.00	\$46,576.00

After Hours		Base Bid + Rubberized	Base Bid + Ceramic Tile east hallway	Base Bid + Rubberized	Board Room only	Total Cost of Alternate 3 + Alternate 4
Rockford/Carpetland	\$40,500.00	\$54,800.00	\$44,900.00	\$59,400.00	\$5,900.00	\$65,300.00
Scharm Carpeting	\$28,859.00	\$41,205.00	\$32,016.00	\$44,362.00	\$7,157.00	\$51,519.00